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Labour & Materials Estimate
Site Address: New Build Dwelling with Integral Garage
Proposal: New detatched dwelling with integral garage.

Cost Summary Labour Material Total £
Scaffolding  £6,269.79 £6,269.79
Enabling works £805.12 £1,079.80 £1,884.92
Excavations & foundations (waste includes 20% bulking) £2,275.06 £4,791.86 £7,066.92
Foundation masonry £2,057.20 £1,962.55 £4,019.75
Garage floor £528.85 £572.21 £1,101.06
Ground floor £3,195.20 £3,474.06 £6,669.26
First floor £1,487.99 £2,222.96 £3,710.95
Brickworks £11,354.43 £16,641.52 £27,995.95
Chimney/gas flues £306.32 £1,030.25 £1,336.57
Windows & external doors £1,929.77 £9,495.65 £11,425.42
Roof carpentry £3,403.96 £3,931.76 £7,335.72
Gutters & rainwater pipes £413.71 £291.34 £705.05
Roof covering £3,492.39 £3,043.57 £6,535.96
Joinery 1st fix £1,046.65 £1,731.58 £2,778.23
Joinery 2nd & final fix £1,382.59 £1,348.37 £2,730.96
Staircase & balustrading £470.13 £975.42 £1,445.55
External cladding £18.31 £12.38 £30.69
Plastering & insulation £6,721.90 £2,957.70 £9,679.60
Wall & floor tiling £1,528.30 £230.54 £1,758.84
Electrical £2,691.09 £1,891.37 £4,582.46
Heating £2,238.20 £3,102.61 £5,340.81
Plumbing first fix £1,337.73 £645.27 £1,983.00
Plumbing & sanitary wares £788.76 £1,630.65 £2,419.41
Painting & decorating £5,853.69 £670.75 £6,524.44
Sundry fixings & fasteners  £565.19 £565.19
Sub-total labour and materials @ cost. £55,327.35 £70,569.15 £125,896.50
Builders contingencies (BC%) 5.00% £2,766.37 £3,528.46 £6,294.83
Preliminaries, see detailed section. £17,145.00 £2,776.34 £19,921.34

Contract time in weeks 18
Total labour and materials, including preliminaries & contingencies £75,238.72 £76,873.95 £152,112.67
Overheads & Profit (OHP%) 15.00% £11,285.81 £11,531.09 £22,816.90
Total excluding VAT. £86,524.53 £88,405.04 £174,929.57
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Build Stage Summary: Each item includes builders contingencies, preliminaries and builders profit. Labour Material Total £
Scaffolding  £7,854.44 £7,854.44
Enabling works £1,259.10 £1,352.71 £2,611.81
Excavations & foundations (waste includes 20% bulking) £3,557.89 £6,002.97 £9,560.86
Foundation masonry £3,217.18 £2,458.57 £5,675.75
Garage floor £827.05 £716.83 £1,543.88
Ground floor £4,996.86 £4,352.11 £9,348.97
First floor £2,327.02 £2,784.80 £5,111.82
Brickworks £17,756.81 £20,847.55 £38,604.36
Chimney/gas flues £479.04 £1,290.64 £1,769.68
Windows & external doors £3,017.90 £11,895.61 £14,913.51
Roof carpentry £5,323.34 £4,925.49 £10,248.83
Gutters & rainwater pipes £646.99 £364.97 £1,011.96
Roof covering £5,461.63 £3,812.81 £9,274.44
Joinery 1st fix £1,636.82 £2,169.23 £3,806.05
Joinery 2nd & final fix £2,162.18 £1,689.16 £3,851.34
Staircase & balustrading £735.22 £1,221.95 £1,957.17
External cladding £28.63 £15.51 £44.14
Plastering & insulation £10,512.15 £3,705.24 £14,217.39
Wall & floor tiling £2,390.06 £288.81 £2,678.87
Electrical £4,208.50 £2,369.40 £6,577.90
Heating £3,500.24 £3,886.77 £7,387.01
Plumbing first fix £2,092.03 £808.36 £2,900.39
Plumbing & sanitary wares £1,233.51 £2,042.79 £3,276.30
Painting & decorating £9,154.38 £840.28 £9,994.66
Sundry fixings & fasteners  £708.04 £708.04
Total excluding VAT. £86,524.53 £88,405.04 £174,929.57

We have made no allowance for the following, please ensure you take these items into account when finalising your costs;
Drainage excluded as not enough detail provided to produce an accurate cost.
Structural steelwork, no structural engineering details provided.
Internal glazed doors with sidelights to Hallway and Dining room.
Cupboard doors.

Fluctuation Total £ M2 Rate per m2
Proposed Contract Price Less 10% £157,436.61 156.845 £1,003.77
Proposed Contract Price £174,929.57 156.845 £1,115.30
Proposed Contract Price Plus 10% £192,422.53 156.845 £1,226.83
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Description Abbreviation Description Abbreviation
Line only contains information in labour section. < Cubic metres. M3

Line only contains information in materials section. > Not applicable. Na
Builder's contingencies. BC% Number. Nr

Bag. Bg Overheads & Profit. OHP%
Builder's profit. BP% Painter and decorator. PD

Bricklayer X 1 and semi-skilled labourer. BL1.1 Painter and decorator X 2. PD2
Bricklayer X 2 and semi-skilled labourer. BL2.1 Plumbing and heating engineer X 1. PH

Box. Bx Plumbing and heating engineer X 2. PH2
Carpenter and joiner. CJ Pack. Pk

Carpenter and joiner X 2. CJ2 Plasterer. PL
Day. Dy Plasterer and semi-skilled labourer. PLS

Each. Ea Pair. Pr
Electrician. EL Per week. PW

General labourer. GL Roll. Rl
Groundworker. GW Roofer. RR

Groundworker X 2. GW2 Roofer and semi-skilled labourer. RRS
Groundworker X 2 and 1 general labourer. GW2.1 Sheet. Sh

Groundworker and carpenter. GWC Semi-skilled labourer. SL
Half day. Hd Semi-skilled labourer and general labourer X 1. SL1

Hired plant. Hp Builder's skip. Sp
Hour. Hr Specialist sub-contractor. SSC

Specialist sub-contractor X 2. SSC2
Tool hire. Ht Unit for 10Nr (such as 10Nr/M2). Ten

Included in pipe and fittings. IPF Thousand. Th
Tiler. TLR

Load. Ld Ton. Tn
Lump sum. Ls Unit of measurement. UoM

Lineal metres. M Week. Wk
Square metres. M2 Weeks. Wks
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Trade Grade Rate of Pay
Per Day

Converting Trade day rates into hourly crew rates.

Groundworker. GR £176.00 In all cases we use a trade day rate based on an eight (8) hour day including breaks.
General labourer. GL £116.00 The crew rate per hour is simply the trade day rate divided by 8.
Semi skilled labourer. SL £129.00 For example: The rate of pay per day for a Roofer = £182.00 Day
Bricklayer. BL £199.00 Divide by 8 hours per day = £22.75 Hour
Carpenter and joiner. CJ £194.00
Roofer. RR £182.00 Where a crew grade is more than one operative the day rates are added together and divided 

by 8.
Plasterer. PL £184.00 For example: The day rate for a Roofer = £182.00 Day
Electrician. EL £198.00 + Semi-skilled labourer £129.00 Day
Plumbing and heating engineer. PH £206.00 Total day rate. £311.00 Day
Painter and decorator. PD £160.00 Divide by 8 hours per day = £38.88 Hour
Specialist Sub-Contractor. SSC £200.00
Tiler. TLR £205.00
Working foreman. WF £211.00

Crew Composition Crew
Grade

Crew Rate
per hour

Crew Composition Crew
Grade

Crew Rate
per hour

Groundworker. GW £22.00 Roofer. RR £22.75
Groundworker X 2. GW2 £44.00 Roofer and semi-skilled labourer. RRS £38.88
Groundworker X 2 and general labourer. GW2.1 £58.50 Plasterer. PL £23.00
Groundworker and carpenter. GWC £46.25 Plasterer and semi-skilled labourer. PLS £39.13
General labourer. GL £14.50 Electrician. EL £24.75
Semi-skilled labourer. SL £16.13 Plumbing and heating engineer X 1. PH £25.75
Semi-skilled labourer & general labourer X 1. SL1 £30.63 Plumbing and heating engineer X 2. PH2 £51.50
Semi-skilled labourer & general labourer X 2. SL2 £45.13 Painter and decorator. PD £20.00
Bricklayer X 1 and semi-skilled labourer. BL1.1 £41.00 Painter and decorator X 2. PD2 £40.00
Bricklayer X 2 and semi-skilled labourer. BL2.1 £65.88 Skilled assembly operative factory based. SA1 £9.50
Bricklaying gang working on a fixed rate or price. BLG £79.60 Skilled assemble operative factory based X 2. SA2 £19.00
Stonemason and semi-skilled labourer. SM1.1 £45.97 Specialist sub-contractor. SSC £25.00
Stonemason X 2 and 1 semi-skilled labourer. SM2.1 £75.82 Specialist sub-contractor X 2. SSC2 £50.00
Stonemason gang working on a fixed rate or price. SMG £180.00 Specialist sub-contractor X 1 and 1 SL. SSL £41.13
Structural Insulated Panel erectors SIP £50.53 Tiler. TLR £25.63
Carpenter and general labourer. CJL £38.75 Working foreman. WF £26.38
Carpenter and joiner. CJ £24.25 Working foreman & semi-skilled labourer. WSL £42.50
Carpenter and joiner X 2. CJ2 £48.50 WSL & general labourer X 1. WSL1 £57.00
Carpenter and joiner X 2 and 1 general labourer. CJ2.1 £63.00 WSL & general labourer X 2. WSL2 £71.50
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Labour
Rate £

Crew
Hours Preliminaries UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

Working Foreman, supervision. Wks 18.000 WF 1055.00 0.75 14,242.50 < < < <
Labourer driver, time off site. Wks 18.000 SL 645.00 0.25 2,902.50 < < < <
Portable site office. > > > > > > Wks 18.000 53.46 962.28
Portable storage container. > > > > > > Wks 18.000 43.56 784.08
Chemical site lavatory. > > > > > > Wks 18.000 42.57 766.26
Bulk waste roundup. > > > > > > Ea 0.649 200.00 129.80
Builders skip roundup. > > > > > > Sp 0.744 180.00 133.92

17,145.00 2,776.34

Labour
Rate £

Crew
Hours Scaffolding UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

- - Scaffolding by specialist, multiple lifts. M² 211.104 > > > > Ls 211.104 29.70 6,269.79
0.00 6,269.79

Labour
Rate £

Crew
Hours Enabling works UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

4.40 10.34 Site scrape 200mm depth topsoil using a backhoe loader. M² 103.378 GW2 44.00 0.10 454.86 Hp 11.000 41.58 457.38
15.40 3.62 Lay aside 50% topsoil reuse using a backhoe loader. M³ 10.338 GW2 44.00 0.35 159.21 Hp 4.000 41.58 166.32
15.40 4.34 Load balance into lorries inc 20% bulking using a backhoe loader. M³ 12.406 GW2 44.00 0.35 191.05 Hp 5.000 41.58 207.90

- - Load waste into trucks, labour included above. > > > > > > Ea 1.241 200.00 248.20
805.12 1,079.80

Labour
Rate £

Crew
Hours Excavations & foundations (waste includes 20% bulking) UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

22.00 14.42 Excavations for cavity walls, using a backhoe loader. M³ 28.831 GW2 44.00 0.50 634.28 Hp 15.000 41.58 623.70
15.40 4.22 Excavations for internal/sleeper walls, using a backhoe loader. M³ 12.060 GW2 44.00 0.35 185.72 Hp 5.000 41.58 207.90
11.00 10.22 Load & deposit waste into lorries, using a backhoe loader. M³ 40.891 GW2 44.00 0.25 449.80 Hp 11.000 41.58 457.38

- - Bulk waste removal. > > > > > > Ea 4.907 200.00 981.40
6.44 2.15 Claymaster 2400x1200x50mm. M¹ 19.521 GW2.1 58.50 0.11 125.62 Sh 9.000 14.62 131.58

40.95 13.67 Concrete foundations. M³ 19.526 GW2.1 58.50 0.70 799.59 M³ 20.000 104.43 2,088.60
19.80 0.71 Excavate pad foundations, using a backhoe loader. M³ 1.584 GW2 44.00 0.45 31.36 Hp 1.000 41.58 41.58
37.40 0.64 Concrete pad foundations. M³ 0.752 GW2 44.00 0.85 28.12 M³ 1.000 135.96 135.96
11.00 0.42 Load & deposit waste into lorries, using a backhoe loader. M³ 1.686 GW2 44.00 0.25 18.55 Hp 1.000 41.58 41.58

- - Bulk waste removal. > > > > > > Ea 0.203 200.00 40.60
19.80 0.05 Excavation for slab thickening, using a backhoe loader. M³ 0.102 GW2 44.00 0.45 2.02 Hp 1.000 41.58 41.58

2,275.06 4,791.86
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Labour
Rate £

Crew
Hours Foundation masonry UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

16.47 12.53 Block solid concrete 7.3N 440x215x100mm, cavity walls. M² 50.105 BL2.1 65.88 0.25 825.23 Ea 527.000 0.98 516.46
16.47 2.78 Block solid concrete 7.3N 440x215x100mm, internal walls. M² 11.118 BL2.1 65.88 0.25 183.11 Ea 117.000 0.98 114.66
20.42 2.32 Block solid concrete 7.3N 440x215x140mm, internal walls. M² 7.478 BL2.1 65.88 0.31 152.72 Ea 79.000 1.35 106.65

557.20 6.20 65mm facing brick, band to dpc. Th 0.886 BLG 79.60 7.00 493.68 Th 0.930 719.51 669.14
- - Building sand bulk bag. Tn 1.595 > > > > Bg 2.000 43.10 86.20
- - Ordinary portland cement 25kg bag. Nr 17.545 > > > > Ea 18.000 5.17 93.06
- - Mortar plasticiser 5 litres. Nr 2.000 > > > > Ea 2.000 4.84 9.68

132.00 7.08 Fill cavity with concrete to within 150mm of dpc level. M³ 2.359 GW2 44.00 3.00 311.39 M³ 3.000 115.95 347.86
0.72 1.24 Polythene DPC 112.5mm 30m roll. M¹ 112.572 BL2.1 65.88 0.01 81.58 Rl 4.000 3.65 14.60
0.86 0.14 Polythene DPC 150mm 30m roll. M¹ 11.078 BL2.1 65.88 0.01 9.49 Rl 1.000 4.24 4.24

2,057.20 1,962.55

Labour
Rate £

Crew
Hours Garage floor UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

11.70 2.81 Excavate & scrape out for slab. M² 14.059 GW2.1 58.50 0.20 164.49 Sp 0.264 180.00 47.52
26.33 1.71 Lay & compact MOT type 1 hardcore, delivered loose. Tn 3.796 GW2.1 58.50 0.45 99.93 Tn 4.000 21.02 84.08

- - Tool hire, plate compactor for the above task. > > > > > > Dy 1.000 31.68 31.68
20.47 0.44 Sand blinding, delivered loose. Tn 1.266 GW2.1 58.50 0.35 25.92 Tn 1.266 22.90 28.99

2.34 0.56 Polythene membrane, blue standard duty 300mu 100m2 rolls. M² 14.059 GW2.1 58.50 0.04 32.90 Rl 1.000 39.88 39.88
4.10 0.98 Steel fabric reinforcement mesh 3.6m x 2.0m A142S. M² 14.059 GW2.1 58.50 0.07 57.57 Ea 2.000 20.25 40.50

10.53 2.53 Concrete floor slab 100mm thick. M² 14.059 GW2.1 58.50 0.18 148.04 M³ 2.000 129.98 259.96
- - Tool hire, petrol power float for floor slab. > > > > > > Dy 1.000 39.60 39.60

528.85 572.21

Labour
Rate £

Crew
Hours Ground floor UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

26.33 8.92 Lay & compact MOT type 1 hardcore, delivered loose. Tn 19.815 GW2.1 58.50 0.45 521.63 Tn 20.000 20.78 415.60
- - Tool hire, plate compactor for the above task. > > > > > > Dy 1.000 31.68 31.68

20.47 2.31 Sand blinding, delivered loose. Tn 6.605 GW2.1 58.50 0.35 135.24 Tn 7.000 22.90 160.30
4.18 13.94 Polystyrene rigid Insulation board 2400x1200x100mm. M² 73.388 GW 22.00 0.19 306.76 Ea 27.000 15.62 421.74
2.34 2.94 Polythene membrane, blue standard duty 300mu 100m2 rolls. M² 73.388 GW2.1 58.50 0.04 171.73 Rl 1.000 39.88 39.88
3.51 4.40 Polythene vapour control layer, green tinted 125mu. M² 73.388 GW2.1 58.50 0.06 257.59 Rl 1.000 64.09 64.09
2.42 7.64 Perimeter screed upstand 20mm PIR insulation. M¹ 69.410 GW 22.00 0.11 167.97 Ea 3.000 14.27 42.81

10.53 13.21 Concrete floor slab 100mm thick. M² 73.388 GW2.1 58.50 0.18 772.78 M³ 8.000 104.07 832.52
11.74 22.02 Floor Screed, premixed delivered 1:3 mix. M² 73.388 PLS 39.13 0.30 861.50 Tn 12.000 122.12 1,465.44

3,195.20 3,474.06
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Labour
Rate £

Crew
Hours First floor UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

3.42 14.72 Floor joist, sawn timber dry graded 47x200mm Treated C16 M¹ 208.776 CJ2 48.50 0.07 713.86 M¹ 208.800 6.51 1,359.29
8.73 12.49 Chipboard flooring MR 2400x600x22mm. M² 69.398 CJ2 48.50 0.18 605.84 Sh 53.000 9.89 524.17
2.43 3.47 Acoustic 100mm mineral wool laid between joists. M² 69.398 CJ2 48.50 0.05 168.29 M² 70.000 4.85 339.50

1,487.99 2,222.96
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Labour
Rate £

Crew
Hours Brickworks UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

557.20 70.57 65mm facing brick above dpc. Th 10.081 BLG 79.60 7.00 5,617.13 Th 10.585 719.51 7,616.01
988.20 0.22 Independent brick piers in common brick foundations. Th 0.015 BL2.1 65.88 15.00 14.82 Th 0.016 269.71 4.32

18.45 2.91 Cavity blockwork, solid concrete 7.3N 440x215x100mm. M² 10.377 BL2.1 65.88 0.28 191.42 Ea 108.000 0.98 105.84
16.47 39.00 Cavity blockwork, aircrete 3.6N 440x215x100mm. M² 156.016 BL2.1 65.88 0.25 2,569.58 Ea 1619.000 1.41 2,282.79
17.13 4.40 Internal blockwork, aircrete 3.6N 440x215x100mm. M² 16.939 BL2.1 65.88 0.26 290.14 Ea 176.000 1.41 248.16
20.42 3.51 Internal blockwork, aircrete 3.6N 440x215x140mm. M² 11.333 BL2.1 65.88 0.31 231.45 Ea 118.000 2.04 240.72

835.80 0.15 Feature brickworks, soldier course heads & cills. Th 0.014 BLG 79.60 10.50 11.70 Th 0.014 719.51 10.07
32.94 1.77 Feature brickworks, squint brick internal & external. M¹ 3.541 BL2.1 65.88 0.50 116.64 Ea 4.000 2.99 11.96

1383.48 5.17 Independent brick piers in facing brick above dpc. Th 0.246 BL2.1 65.88 21.00 340.34 Th 0.258 719.51 185.63
935.30 3.44 Chimney brickworks, facing brick. Th 0.293 BLG 79.60 11.75 274.04 Th 0.307 719.51 220.89
444.69 1.88 Chimney brickworks, concrete common brick. Th 0.278 BL2.1 65.88 6.75 123.62 Th 0.292 269.71 78.76

31.62 5.47 Chimney blockworks, solid concrete 7.3N 440x215x100mm. M² 11.400 BL2.1 65.88 0.48 360.50 Ea 118.228 0.98 115.86
- - Building sand bulk bag. Tn 9.781 > > > > Bg 11.000 43.10 474.10
- - Ordinary portland cement 25kg bag. Nr 107.580 > > > > Ea 108.000 5.17 558.36
- - Mortar plasticiser 5 litres. Nr 13.000 > > > > Ea 13.000 4.84 62.92
- - Sharp silver sand bulk bag. Tn 0.535 > > > > Bg 1.000 55.00 55.00

9.88 0.45 Lintels Steel Lintel 100/100/100 3300mm Ea 3.000 BL2.1 65.88 0.15 29.65 Ea 3.000 229.03 687.09
9.88 0.30 Lintels Steel Lintel 100/100/100 2700mm Ea 2.000 BL2.1 65.88 0.15 19.76 Ea 2.000 155.32 310.64
9.88 0.15 Lintels Steel Lintel 100/100/100 2250mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 122.19 122.19
9.88 0.15 Lintels Steel Lintel 100/100/100 2100mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 107.58 107.58
9.88 0.30 Lintels Steel Lintel 100/100/100 1800mm Ea 2.000 BL2.1 65.88 0.15 19.76 Ea 2.000 90.45 180.90
9.88 0.45 Lintels Steel Lintel 100/100/100 1650mm Ea 3.000 BL2.1 65.88 0.15 29.65 Ea 3.000 82.81 248.43
9.88 0.30 Lintels Steel Lintel 100/100/100 1200mm Ea 2.000 BL2.1 65.88 0.15 19.76 Ea 2.000 60.10 120.20
9.88 0.15 Lintels Steel Lintel EXT100 1200mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 26.79 26.79
9.88 0.15 Lintels Steel Lintel INT140 1800mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 70.32 70.32
9.88 0.15 Lintels Steel Lintel EXT200 2700mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 150.30 150.30
9.88 0.15 Lintels Steel Lintel INT140 2850mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 195.07 195.07
9.88 0.15 Lintels Steel Lintel INT140 3900mm Ea 1.000 BL2.1 65.88 0.15 9.88 Ea 1.000 252.51 252.51
5.27 0.16 Concrete lintels, for 100/115/125mm internal blockwork. Nr 2.000 BL2.1 65.88 0.08 10.54 Ea 2.000 12.97 25.94
2.64 6.24 Cavity Wall Insulation Mineral Batts 100x455x1200mm PK12 M² 156.017 BL2.1 65.88 0.04 411.14 Ea 25.000 25.55 638.75
2.64 2.72 Cavity closers 100mm cavity. M¹ 68.120 BL2.1 65.88 0.04 179.51 Ea 24.000 14.59 350.16
0.20 1.64 Stainless steel tie-wires. Nr 547.000 BL2.1 65.88 0.00 108.11 Bx 3.000 43.60 130.80
0.20 1.64 Cavity insulation retaining disc's. Nr 547.000 BL2.1 65.88 0.00 108.11 Ea 547.000 0.07 38.29
6.59 1.89 Cavity trays using 600mm wide dpm. M¹ 18.866 BL2.1 65.88 0.10 124.29 Rl 1.000 15.01 15.01
0.66 0.11 Weep vent sleeves. Nr 11.000 BL2.1 65.88 0.01 7.25 Ea 11.000 0.39 4.29

- - Tool hire, cement mixer 6/4 diesel. > > > > > > Hp 5.000 63.36 316.80
- - Tool hire, builders trestles. > > > > > > Hp 14.000 7.43 104.02
- - Tool hire, builders planks. > > > > > > Hp 23.000 2.97 68.31

14.50 5.27 Clear waste into skips. M³ 5.266 GL 14.50 1.00 76.36 Sp 1.143 180.00 205.74
11,354.43 16,641.52
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Labour
Rate £

Crew
Hours Chimney/gas flues UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

30.75 0.75 Throat lintel 800mm 200TL800. Nr 1.000 BL1.1 41.00 0.75 30.75 Ea 1.000 94.75 94.75
10.25 0.50 Round flue liner bend 22.5 Degree 200mm 200B. Nr 2.000 BL1.1 41.00 0.25 20.50 Ea 2.000 18.29 36.58
10.25 3.00 Round flue liner 600mm 200L600. Nr 12.000 BL1.1 41.00 0.25 123.00 Ea 12.000 18.74 224.88
10.25 0.75 Round flue liner 150mm 200L150. Nr 3.000 BL1.1 41.00 0.25 30.75 Ea 3.000 8.85 26.55

- - Class 1 liner sealant 310ml. > > > > > > Ea 6.000 6.68 40.08
- - DUNBRIK insulating backfill DUNFIL 22kg. > > > > > > Ea 17.000 13.92 236.64

30.75 0.75 Scored fireback 450mm 450FB. Nr 1.000 BL1.1 41.00 0.75 30.75 Ea 1.000 104.44 104.44
41.00 1.00 Cannon head chimney pot red 450mm CANN450. Nr 1.000 BL1.1 41.00 1.00 41.00 Ea 1.000 50.90 50.90
10.25 0.25 Topguard steel cowl red 260mm TG260. Nr 1.000 BL1.1 41.00 0.25 10.25 Ea 1.000 101.36 101.36
12.88 0.50 Smoke pellet ube, 6 pellets per tube. Nr 1.000 PH 25.75 0.50 12.88 Ea 1.000 11.34 11.34

6.44 0.25 Flue notice plate. Nr 1.000 PH 25.75 0.25 6.44 Ea 1.000 7.73 7.73
- - Manufacturers direct to site delivery charge > > > > > > Ea 1.000 95.00 95.00

306.32 1,030.25

Labour
Rate £

Crew
Hours Windows & external doors UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

48.50 21.00 White UPVC windows inc double glazed glass. Nr 21.000 CJ2 48.50 1.00 1,018.50 M² 33.600 187.28 6,292.61
72.75 9.00 White UPVC residential door inc double glazed glass. Nr 3.000 CJ 24.25 3.00 218.25 M² 7.700 208.97 1,609.07
12.13 2.85 Conservatory, bay pole. M¹ 11.400 CJ2 48.50 0.25 138.23 M¹ 11.400 29.82 339.95
12.13 1.01 Conservatory, corner post. M¹ 4.056 CJ2 48.50 0.25 49.18 M¹ 4.100 29.84 122.34
48.50 2.00 Garage, door frame. Nr 1.000 CJ 24.25 2.00 48.50 M¹ 6.600 5.42 35.77

121.25 5.00 Garage, door. Nr 1.000 CJ 24.25 5.00 121.25 M² 5.000 154.21 771.05
- - Garage doors, zinc plated 4" butt hinges. > > > > > > Ea 6.000 3.04 18.24

18.19 0.75 Garage doors, mortice deadlock. Nr 1.000 CJ 24.25 0.75 18.19 Ea 1.000 24.11 24.11
6.06 0.50 Garage doors, pair galvanised tower bolts. Nr 2.000 CJ 24.25 0.25 12.13 Ea 2.000 2.89 5.78

14.55 12.60 Window boards, MDF. Nr 21.000 CJ 24.25 0.60 305.55 M¹ 28.000 5.41 151.48
- - Frame sealant. > > > > > > Ea 25.000 5.01 125.25

1,929.78 9,495.65
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Labour
Rate £

Crew
Hours Roof carpentry UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

4.85 2.20 Wall Plate 75x100 Treated C16 M¹ 21.992 CJ2 48.50 0.10 106.66 M¹ 23.000 4.90 112.70
3.88 1.20 Wall plate straps. Nr 15.000 CJ2 48.50 0.08 58.20 Ea 15.000 2.93 43.95
5.34 1.08 Pole Plate 47x175 Treated C16 M¹ 9.841 CJ2 48.50 0.11 52.50 M¹ 10.000 5.62 56.20
6.31 0.37 Ridge Board 38x250 Treated C16 M¹ 2.857 CJ2 48.50 0.13 18.01 M¹ 3.000 6.27 18.81
3.88 2.74 Rafter 47x100 Treated C16 M¹ 34.305 CJ2 48.50 0.08 133.10 M¹ 35.000 2.90 101.50
5.82 6.82 Rafter 47x200 Treated C16 M¹ 56.845 CJ2 48.50 0.12 330.84 M¹ 57.000 5.86 334.02
3.88 3.63 Ceiling joist 47x100 Treated C16 M¹ 45.351 CJ2 48.50 0.08 175.96 M¹ 48.000 3.22 154.56

16.24 33.24 Truss roof components including  associated timbers & fixings. M² 99.259 CJ2 48.50 0.33 1,612.00 Ls 1.000 1987.21 1,987.21
5.82 4.21 Softwood fascia boards. M¹ 35.098 CJ2 48.50 0.12 204.27 M¹ 36.853 3.69 135.99
3.88 2.81 Plywood soffit boards. M¹ 35.098 CJ2 48.50 0.08 136.18 Sh 4.000 24.04 96.16
6.31 3.72 Softwood barge boards. M¹ 28.635 CJ2 48.50 0.13 180.54 M¹ 31.000 3.69 114.39
4.37 3.16 Continuous soffit ventilator. M¹ 35.098 CJ2 48.50 0.09 153.20 Ea 35.098 8.98 315.18

- - Plant Hire, crane hire. > > > > > > Dy 1.000 425.00 425.00
48.50 10.00 Gallows brackets made & fixed from 75x75mm PSE. Nr 5.000 CJ 24.25 2.00 242.50 M¹ 9.000 4.01 36.09

3,403.96 3,931.76

Labour
Rate £

Crew
Hours Gutters & rainwater pipes UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

5.15 7.02 Gutter plastic, half round gutter 4m length. M¹ 35.089 PH 25.75 0.20 180.71 Ea 9.000 11.24 101.16
1.55 3.54 Gutter plastic, gutter bracket. Nr 59.000 PH 25.75 0.06 91.16 Ea 59.000 0.92 54.28
2.06 0.32 Gutter plastic, outlet. Nr 4.000 PH 25.75 0.08 8.24 Ea 4.000 3.91 15.64
1.03 0.32 Gutter plastic, stop end. Nr 8.000 PH 25.75 0.04 8.24 Ea 8.000 1.66 13.28
6.70 3.35 Rain water plastic, round pipe 5.5m length. M¹ 12.878 PH 25.75 0.26 86.22 Ea 3.000 16.04 48.12
2.06 0.88 Rain water plastic, round pipe clip. Nr 11.000 PH 25.75 0.08 22.66 Ea 11.000 1.86 20.46
1.03 0.64 Rain water plastic, round offset bend. Nr 16.000 PH 25.75 0.04 16.48 Ea 16.000 2.40 38.40

413.71 291.34

Labour
Rate £

Crew
Hours Roof covering UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

1.32 49.40 MARLEY ETERNIT Modern concrete tile Ea 1453.000 RRS 38.88 0.03 1,920.75 Ea 1525.000 1.02 1,555.50
0.78 2.71 Roofing breathable membrane 1x50m roll. M² 135.719 RRS 38.88 0.02 105.54 Ea 4.000 52.03 208.12
1.94 21.04 Sawn timber batten 25x38mm treated M¹ 420.726 RRS 38.88 0.05 817.89 M¹ 441.763 0.64 282.73
2.33 1.72 Soffit strip non asbestos verges. M¹ 28.635 RRS 38.88 0.06 66.80 Ea 24.000 1.00 24.00
1.56 1.40 Felt eaves support tray. M¹ 35.098 RRS 38.88 0.04 54.58 Ea 25.000 5.39 134.75
3.89 2.90 Round concrete ridge tile 457mm. Nr 29.000 RRS 38.88 0.10 112.75 Ea 30.000 2.54 76.20
9.72 3.21 Universal dry ridge, mono ridge & hip system. M¹ 12.857 RRS 38.88 0.25 124.97 Ea 3.000 66.33 198.99

10.11 4.91 Lead flashings. M¹ 18.866 RRS 38.88 0.26 190.71 Rl 7.000 47.04 329.28
- - Plant hire, lifting equipment, tile/slate conveyor. Nr 1.000 > > > > Dy 1.000 81.18 81.18

14.50 6.79 Clear waste into skips. M³ 6.786 GL 14.50 1.00 98.40 Sp 0.849 180.00 152.82
3,492.39 3,043.57
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Labour
Rate £

Crew
Hours Joinery 1st fix UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

1.70 15.40 Stud partition walls, sawn timber 47x100mm treated C16 M¹ 219.959 CJ 24.25 0.07 373.38 M¹ 231.000 3.22 743.82
33.95 12.60 Redwood rebated internal door framing, 5.1m per door. Nr 9.000 CJ 24.25 1.40 305.55 M¹ 45.900 7.05 323.60
36.38 1.50 Redwood rebated internal double door framing, 6.3m per door. Nr 1.000 CJ 24.25 1.50 36.38 M¹ 6.300 7.05 44.42
10.67 0.14 General timber framing, using 47x100mm sawn timber C16 M² 0.640 CJ2 48.50 0.22 6.83 M¹ 4.000 2.90 11.60

4.85 0.06 General timber frame sheathing, using 9mm OSB. M² 0.640 CJ2 48.50 0.10 3.10 Sh 1.000 17.52 17.52
1.45 0.02 General timber frame, house wrap 1400mm x 50m roll. M² 0.672 CJ2 48.50 0.03 0.98 Rl 1.000 96.62 96.62
7.76 2.09 Plywood, brazilian WBP 2440x1220x12mm. M² 13.047 CJ2 48.50 0.16 101.24 Sh 5.000 41.15 205.75
5.82 0.56 General timber, 47x200mm Treated C16 M¹ 4.692 CJ2 48.50 0.12 27.31 M¹ 5.000 6.51 32.55
4.85 1.08 General timber, 75x100mm Treated C16 M¹ 10.820 CJ2 48.50 0.10 52.48 M¹ 12.000 4.90 58.80
4.85 2.80 Lateral restraint straps in floors & ceilings. Ea 28.000 CJ2 48.50 0.10 135.80 Ea 28.000 3.86 108.08
7.75 0.09 Fire proofing, Masterboard 12mm. M² 0.464 CJL 38.75 0.20 3.60 Sh 1.000 88.82 88.82

1,046.65 1,731.58

Labour
Rate £

Crew
Hours Joinery 2nd & final fix UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

24.25 9.00 Standard internal door. Nr 9.000 CJ 24.25 1.00 218.25 Ls 1.000 540.00 540.00
60.63 2.50 Standard internal double doors. Nr 1.000 CJ 24.25 2.50 60.63 Ls 1.000 120.00 120.00
18.19 8.25 Ironmongery standard door pack. Nr 11.000 CJ 24.25 0.75 200.06 Ea 11.000 10.29 113.19

4.37 23.99 Skirting board, Softwood 5" moulded. M¹ 133.255 CJ 24.25 0.18 581.66 M¹ 134.000 2.51 336.34
2.91 12.53 Softwood 3" moulded architrave. M¹ 104.400 CJ 24.25 0.12 303.80 M¹ 115.000 1.72 197.80

18.19 0.75 Preformed plastic loft hatch, push up loose lid. Nr 1.000 CJ 24.25 0.75 18.19 Ea 1.000 41.04 41.04
1,382.59 1,348.37

Labour
Rate £

Crew
Hours Staircase & balustrading UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

470.13 9.69 Bespoke made to measure softwood staircase Ls 1.000 CJ2 48.50 9.69 470.13 Ls 1.000 975.42 975.42
470.13 975.42

Labour
Rate £

Crew
Hours External cladding UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

2.91 0.31 Softwood weather boarding 19X150mm treated. M¹ 5.120 CJ2 48.50 0.06 14.90 M¹ 6.000 1.78 10.68
1.94 0.07 Fixing battens, 25x50mm treated batten. M¹ 1.760 CJ2 48.50 0.04 3.41 M¹ 2.000 0.85 1.70

18.31 12.38
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Labour
Rate £

Crew
Hours Plastering & insulation UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

7.04 58.69 Skim walls using, finishing plaster 25kg bags. M² 326.052 PLS 39.13 0.18 2,296.51 Ea 32.000 6.62 211.84
5.09 27.53 12.5mm standard plaster board, on dabs. M² 211.787 PLS 39.13 0.13 1,077.34 Sh 78.000 6.25 487.50
7.83 6.57 HardieBacker 500 Tile Backing Board 1200x800x12mm M² 32.853 PLS 39.13 0.20 257.11 Ea 37.000 14.72 544.64
2.74 8.00 12.5mm standard plaster board, on timber. M² 114.264 PLS 39.13 0.07 312.98 Sh 43.000 6.25 268.75
5.09 18.85 12.5mm standard plaster board, ceiling. M² 145.001 PLS 39.13 0.13 737.61 Sh 55.000 6.25 343.75
1.29 4.57 Acoustic partition roll 75mm thick, partitions. M² 57.132 SL 16.13 0.08 73.72 M² 62.000 3.59 222.58
3.68 18.03 Ceiling insulation 150mm Mineral Wool Quilt Insulation M² 150.278 SL1 30.63 0.12 552.36 M² 151.000 3.36 507.36
4.85 0.09 Ceiling insulation Foil Faced Rigid PIR Insulation Board 2400x1200x100mm M² 0.464 CJ 24.25 0.20 2.25 Ea 1.000 71.29 71.29
8.61 31.90 Skim, ceilings. M² 145.001 PLS 39.13 0.22 1,248.26 Ea 15.000 6.62 99.30
0.08 1.22 Self adhesive fibre tape. M¹ 612.368 PLS 39.13 0.00 47.92 Ea 7.000 4.57 31.99
2.35 2.96 Skim beads. M¹ 49.339 PLS 39.13 0.06 115.84 Ea 23.000 1.16 26.68

- - Dot & Dab Drywall Adhesive > > > > > > Bg 18.000 7.89 142.02
6,721.90 2,957.70

Labour
Rate £

Crew
Hours Wall & floor tiling UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

38.45 10.05 Install client issue floor tiles. M² 6.698 TLR 25.63 1.50 257.50 < < < <
32.04 49.58 Install client issue wall tiles. M² 39.666 TLR 25.63 1.25 1,270.80 < < < <

- - Grout & adhesive. > > > > > > Ls 1.000 230.54 230.54
1,528.30 230.54
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Labour
Rate £

Crew
Hours Electrical UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

8.66 5.25 Ceiling pendant light, low energy Part L1 compliant. Nr 15.000 EL 24.75 0.35 129.94 Ea 15.000 30.38 455.70
12.38 8.00 1 gang 1 way light switch. Nr 16.000 EL 24.75 0.50 198.00 Ea 16.000 1.54 24.64
37.13 6.00 Mechanical air vent. Nr 4.000 EL 24.75 1.50 148.50 Ea 4.000 32.95 131.80

1.24 13.35 1.5mm twin & earth cable, 50m roll. M¹ 267.000 EL 24.75 0.05 330.41 Ea 6.000 27.75 166.50
0.12 2.22 1.5mm cable clips. Nr 444.000 EL 24.75 0.01 54.95 Ea 23.000 0.75 17.25

12.38 12.00 Double plug socket. Nr 24.000 EL 24.75 0.50 297.00 Ea 24.000 5.36 128.64
18.56 1.50 Shaver sockets 115/230v. Nr 2.000 EL 24.75 0.75 37.13 Ea 2.000 22.58 45.16
24.75 1.00 45 Amp cooker connection unit. Nr 1.000 EL 24.75 1.00 24.75 Ea 1.000 4.43 4.43
24.75 1.00 45 Amp 1 gang double pole cooker switch Nr 1.000 EL 24.75 1.00 24.75 Ea 1.000 6.65 6.65

6.19 0.00 Galvanised steel back box 47mm. > > > > > > Ea 3.000 2.51 7.53
1.48 21.60 2.5mm twin & earth cable, 50m roll M¹ 360.000 EL 24.75 0.06 534.60 Ea 8.000 33.12 264.96
0.12 1.80 2.5mm cable clips. Nr 360.000 EL 24.75 0.01 44.55 Ea 18.000 0.75 13.50

43.31 1.75 Shower unit connection. Nr 1.000 EL 24.75 1.75 43.31 < < < <
19.80 0.80 Shower Ceiling Isolating Pull switch Nr 1.000 EL 24.75 0.80 19.80 Ea 1.000 14.73 14.73
30.94 2.50 Mains wired smoke alarm. Nr 2.000 EL 24.75 1.25 61.88 Ea 2.000 22.71 45.42
30.94 1.25 Mains wired heat detector/alarm Nr 1.000 EL 24.75 1.25 30.94 Ea 1.000 34.86 34.86
30.94 2.50 Mains wired carbon monoxide detector/alarm Nr 2.000 EL 24.75 1.25 61.88 Ea 2.000 32.46 64.92
30.94 1.25 Florescent lights including fitting, 1200mm. Nr 1.000 EL 24.75 1.25 30.94 Ea 1.000 34.22 34.22
99.00 4.00 Wire & commission boiler. Nr 1.000 EL 24.75 4.00 99.00 < < < <
12.38 4.50 Fused spur. Nr 9.000 EL 24.75 0.50 111.38 Ea 9.000 6.13 55.17
29.70 2.40 Telephone flush slave socket. Nr 2.000 EL 24.75 1.20 59.40 Ea 2.000 8.12 16.24

0.99 1.27 Telephone cable, 100m roll. M¹ 31.740 EL 24.75 0.04 31.42 Ea 1.000 19.07 19.07
1.48 1.20 1.5mm three core & earth cable, 50m roll. M¹ 20.000 EL 24.75 0.06 29.70 Ea 1.000 34.01 34.01
1.98 1.76 6mm twin & earth cable, 50m roll. M¹ 22.000 EL 24.75 0.08 43.56 Ea 1.000 67.65 67.65
0.25 0.33 6mm cable clips. Nr 33.000 EL 24.75 0.01 8.17 Ea 2.000 0.75 1.50

74.25 3.00 Honeywell 7 day programmer. Nr 1.000 EL 24.75 3.00 74.25 Ea 1.000 86.61 86.61
160.88 6.50 Consumer unit. Nr 1.000 EL 24.75 6.50 160.88 Ea 1.000 83.14 83.14

- - Metal Back Box 1Gang 25mm > > > > > > Ea 9.000 1.39 12.51
- - Metal Back Box 1Gang 16mm > > > > > > Ea 16.000 1.13 18.08
- - Metal Back Box 2Gang 25mm > > > > > > Ea 24.000 1.52 36.48

2,691.09 1,891.37
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Labour
Rate £

Crew
Hours Heating UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

38.63 12.00 Supply & install radiators. Nr 8.000 PH 25.75 1.50 309.00 Ea 8.000 87.28 698.24
38.63 4.50 Supply & install standard chrome towel radiator. Nr 3.000 PH 25.75 1.50 115.88 Ea 3.000 116.74 350.22

7.73 3.30 Lock-shield valves 15mm. Nr 11.000 PH 25.75 0.30 84.98 Ea 11.000 2.28 25.08
9.01 3.85 Thermostatic regulating valves. Nr 11.000 PH 25.75 0.35 99.14 Ea 11.000 10.40 114.40
4.12 21.12 15mm copper tube. M¹ 132.000 PH 25.75 0.16 543.84 Ea 44.000 8.00 352.00
3.86 3.30 15mm copper tees. Nr 22.000 PH 25.75 0.15 84.98 Ea 22.000 0.55 12.10
3.09 5.28 15mm copper elbows. Nr 44.000 PH 25.75 0.12 135.96 Ea 44.000 0.35 15.40
3.09 5.28 15mm copper coupling. Nr 44.000 PH 25.75 0.12 135.96 Ea 44.000 0.41 18.04
0.52 3.18 15mm pipe clips. Nr 159.000 PH 25.75 0.02 81.89 Ea 159.000 0.12 19.08
5.15 4.40 15mm isolating valves. Nr 22.000 PH 25.75 0.20 113.30 Ea 22.000 1.72 37.84

180.25 7.00 Boiler, Worcester Greenstar 34cdi condensing combi ng. Nr 1.000 PH 25.75 7.00 180.25 Ea 1.000 1200.00 1,200.00
51.50 2.00 Boiler flue kit, Worcester standard horizontal. Nr 1.000 PH 25.75 2.00 51.50 Ea 1.000 75.00 75.00

4.64 7.02 22mm copper tube. M¹ 39.000 PH 25.75 0.18 180.77 Ea 13.000 11.79 153.27
4.38 0.51 22mm copper tees. Nr 3.000 PH 25.75 0.17 13.13 Ea 3.000 1.59 4.77
3.61 1.12 22mm copper elbows. Nr 8.000 PH 25.75 0.14 28.84 Ea 8.000 0.52 4.16
3.61 0.84 22mm copper coupling. Nr 6.000 PH 25.75 0.14 21.63 Ea 6.000 0.48 2.88
0.52 1.56 22mm pipe clips. Nr 78.000 PH 25.75 0.02 40.17 Ea 78.000 0.16 12.48
5.67 0.66 22mm isolating valves. Nr 3.000 PH 25.75 0.22 17.00 Ea 3.000 2.55 7.65

2,238.22 3,102.61
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Labour
Rate £

Crew
Hours Plumbing first fix UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

  Kitchen/Utility sink, hot & cold feeds 15/22mm copper. Nr 1.000 > > > IPF < < < <
  Kitchen/Utility sink, waste pipe. Nr 1.000 > > > IPF < < < <
  Shower, cold feed in 15mm copper. Nr 1.000 > > > IPF < < < <
  Toilet cistern, cold feed 15mm copper Nr 3.000 > > > IPF < < < <
  Wash hand basin, hot & cold feeds 15/22mm copper. Nr 3.000 > > > IPF < < < <
  Bath, hot & cold feeds 15/22mm copper. Nr 1.000 > > > IPF < < < <
  All associated waste pipes. Nr 9.000 > > > IPF < < < <

4.12 7.20 15mm copper tube. M¹ 45.000 PH 25.75 0.16 185.40 Ea 15.000 8.00 120.00
2.58 1.40 15mm copper tees. Nr 14.000 PH 25.75 0.10 36.05 Ea 14.000 0.55 7.70
2.32 3.96 15mm copper elbows. Nr 44.000 PH 25.75 0.09 101.97 Ea 44.000 0.35 15.40
2.32 1.35 15mm copper coupling. Nr 15.000 PH 25.75 0.09 34.76 Ea 15.000 0.41 6.15
0.52 0.94 15mm pipe clips. Nr 47.000 PH 25.75 0.02 24.21 Ea 47.000 0.12 5.64
3.86 1.20 15mm isolating valves. Nr 8.000 PH 25.75 0.15 30.90 Ea 8.000 1.72 13.76
4.64 3.96 22mm copper tube. M¹ 22.000 PH 25.75 0.18 101.97 Ea 8.000 11.79 94.32
2.83 0.33 22mm copper tees. Nr 3.000 PH 25.75 0.11 8.50 Ea 3.000 1.59 4.77
2.58 0.80 22mm copper elbows. Nr 8.000 PH 25.75 0.10 20.60 Ea 8.000 0.52 4.16
2.58 0.40 22mm copper coupling. Nr 4.000 PH 25.75 0.10 10.30 Ea 4.000 0.48 1.92
0.52 0.36 22mm pipe clips. Nr 18.000 PH 25.75 0.02 9.27 Ea 18.000 0.16 2.88
4.64 0.54 22mm isolating valves. Nr 3.000 PH 25.75 0.18 13.91 Ea 3.000 2.55 7.65
9.01 0.70 Washing machine, hot & cold taps. Nr 2.000 PH 25.75 0.35 18.02 Ea 2.000 4.06 8.12
9.01 0.35 Dish washer, cold tap. Nr 1.000 PH 25.75 0.35 9.01 Ea 1.000 4.06 4.06

12.88 1.00 Washing machine/dish washer open waste trap. Nr 2.000 PH 25.75 0.50 25.75 Ea 2.000 9.14 18.28
4.64 3.24 1¼ waste pipe. M¹ 18.000 PH 25.75 0.18 83.43 Ea 6.000 2.70 16.20
2.58 1.20 1¼ waste elbow. Nr 12.000 PH 25.75 0.10 30.90 Ea 12.000 0.68 8.16
2.58 0.30 1¼waste coupling. Nr 3.000 PH 25.75 0.10 7.73 Ea 3.000 0.69 2.07
1.03 1.08 1¼ waste clips. Nr 27.000 PH 25.75 0.04 27.81 Ea 27.000 0.23 6.21
5.15 7.00 1½ waste pipe. M¹ 35.000 PH 25.75 0.20 180.25 Ea 12.000 3.30 39.60
2.58 0.40 1½ waste tee 1¼ branch. Nr 4.000 PH 25.75 0.10 10.30 Ea 4.000 0.69 2.76
2.58 1.60 1½ waste elbow. Nr 16.000 PH 25.75 0.10 41.20 Ea 16.000 0.68 10.88
2.58 0.50 1½ waste coupling. Nr 5.000 PH 25.75 0.10 12.88 Ea 5.000 0.68 3.40
1.29 1.75 1½ waste clip. Nr 35.000 PH 25.75 0.05 45.06 Ea 35.000 0.23 8.05

11.59 5.85 Soil vent, pipe. M¹ 13.000 PH 25.75 0.45 150.64 Ea 5.000 18.84 94.20
10.30 1.20 Soil vent, branch. Nr 3.000 PH 25.75 0.40 30.90 Ea 3.000 16.53 49.59

8.76 2.04 Soil vent, bend. Nr 6.000 PH 25.75 0.34 52.53 Ea 6.000 10.86 65.16
2.58 1.30 Soil vent, pip clips. Nr 13.000 PH 25.75 0.10 33.48 Ea 13.000 1.86 24.18

1,337.73 645.27
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Labour
Rate £

Crew
Hours Plumbing & sanitary wares UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

19.31 2.25 Toilet, pan. Nr 3.000 PH 25.75 0.75 57.94 Ea 3.000 57.94 173.82
38.63 4.50 Toilet, cistern. Nr 3.000 PH 25.75 1.50 115.88 Ea 3.000 58.83 176.49

9.01 1.05 Toilet, seat. Nr 3.000 PH 25.75 0.35 27.04 Ea 3.000 22.49 67.47
6.44 0.75 Toilet, soil vent connection, using straight multiquick. Nr 3.000 PH 25.75 0.25 19.31 Ea 3.000 4.25 12.75

51.50 6.00 Wash hand basin. Nr 3.000 PH 25.75 2.00 154.50 Ea 3.000 55.78 167.34
12.88 1.50 Basin, pedestal Nr 3.000 PH 25.75 0.50 38.63 Ea 3.000 34.19 102.57
11.59 1.35 Basin, taps. Pr 3.000 PH 25.75 0.45 34.76 Pr 3.000 20.73 62.19

3.61 0.42 Basin, waste. Nr 3.000 PH 25.75 0.14 10.82 Ea 3.000 4.99 14.97
8.24 0.96 Basin, waste trap. Nr 3.000 PH 25.75 0.32 24.72 Ea 3.000 5.63 16.89

77.25 3.00 Standard 1700x700mm twin grip bath. Nr 1.000 PH 25.75 3.00 77.25 Ea 1.000 122.02 122.02
12.88 0.50 Bath, panel Nr 1.000 PH 25.75 0.50 12.88 Ea 1.000 19.24 19.24

6.44 0.25 Bath, end Panel Nr 1.000 PH 25.75 0.25 6.44 Ea 1.000 10.15 10.15
15.45 0.60 Bath, taps. Nr 1.000 PH 25.75 0.60 15.45 Pr 1.000 25.09 25.09

3.86 0.15 Bath, waste. Nr 1.000 PH 25.75 0.15 3.86 Ea 1.000 5.04 5.04
9.01 0.35 Bath, waste trap. Nr 1.000 PH 25.75 0.35 9.01 Ea 1.000 6.45 6.45

12.88 0.50 Anti scald thermostatic mixing valve TMV 2/3 22mm Nr 1.000 PH 25.75 0.50 12.88 Ea 1.000 29.80 29.80
51.50 2.00 Standard 900x900mm Shower tray. Nr 1.000 PH 25.75 2.00 51.50 Ea 1.000 153.85 153.85
38.63 1.50 Pivot shower door. Nr 1.000 PH 25.75 1.50 38.63 Ea 1.000 200.48 200.48
25.75 1.00 Shower door side panel. Nr 1.000 PH 25.75 1.00 25.75 Ea 1.000 111.06 111.06
12.88 0.50 Shower waste & combi-trap. Nr 1.000 PH 25.75 0.50 12.88 Ea 1.000 7.91 7.91
38.63 1.50 Shower unit. Nr 1.000 PH 25.75 1.50 38.63 Ea 1.000 145.07 145.07

788.76 1,630.65
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Labour
Rate £

Crew
Hours Painting & decorating UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

1.20 9.01 Prime internal woodwork, prior to fixing. M¹ 300.295 PD2 40.00 0.03 360.35 < < < <
2.00 15.01 Undercoat internal woodwork. M¹ 300.295 PD2 40.00 0.05 600.59 < < < <
2.40 18.02 Finish internal woodwork, in either gloss, satin, or eggshell. M¹ 300.295 PD2 40.00 0.06 720.71 < < < <
6.40 52.17 Emulsion Walls, comprising one mist coat, one base coat & one top coat. M² 326.051 PD2 40.00 0.16 2,086.73 Ea 6.000 38.82 232.92
7.20 26.10 Emulsion Ceilings, comprising one mist coat, one base coat & one top coat. M² 145.001 PD2 40.00 0.18 1,044.01 Ea 3.000 18.09 54.27
1.00 3.75 Sundries, decorators caulk. M¹ 150.148 PD2 40.00 0.03 150.15 Ea 16.000 2.15 34.40
1.20 2.77 Prime timber, fascia, barge & soffit boards, prior to fixing. M¹ 92.368 PD2 40.00 0.03 110.84 < < < <
2.40 5.54 Undercoat fascia, barge & soffit boards. M¹ 92.368 PD2 40.00 0.06 221.68 < < < <
2.80 6.47 Top coat fascia, barge & soffit boards. M¹ 92.368 PD2 40.00 0.07 258.63 < < < <

10.00 2.50 Prime internal doors. Nr 10.000 PD2 40.00 0.25 100.00 < < < <
10.00 2.50 Undercoat internal doors. Nr 10.000 PD2 40.00 0.25 100.00 < < < <
10.00 2.50 Finish internal doors, in either gloss, satin, or eggshell. Nr 10.000 PD2 40.00 0.25 100.00 < < < <

- - Quick drying primer 5 litres. > > > > > > Ea 4.000 39.95 159.80
- - Undercoat 5 litres. > > > > > > Ea 4.000 22.92 91.68
- - Finishing coat, gloss/satin/eggshell 5 litres. > > > > > > Ea 4.000 20.93 83.72
- - Sundries, white spirit. > > > > > > Ea 2.000 2.93 5.86
- - Sundries, medium glass paper. > > > > > > Ea 2.000 2.03 4.06
- - Sundries, fine glass paper. > > > > > > Ea 2.000 2.02 4.04

5,853.69 670.75

Labour
Rate £

Crew
Hours Sundry fixings & fasteners UoM Labour

Quantity
Crew
Grade

Crew
Rate £

Unit
Time

Labour
Total £ UoM Material

Quantity Rate £ Material
Total £

- - Nails Paslode 3.1x90mm straight galvanised 2200nr box. Nr 137.000 > > > > Bx 1.000 49.78 49.78
- - Nails Paslode 3.1x75mm ring shank galvanised 2200nr box. Nr 268.000 > > > > Bx 1.000 47.98 47.98
- - Nails Paslode 2.8x51mm ring shank galvanised 3300nr box. Nr 481.623 > > > > Bx 1.000 57.40 57.40
- - Nails 65mm plain lost head 2.5kg pack. Nr 176.000 > > > > Ea 1.000 8.65 8.65
- - Nails 65mm plain lost head 25kg box. Nr 176.000 > > > > Bx 1.000 34.30 34.30
- - Staples Paslode 25mm 2100nr box. Nr 1019.000 > > > > Bx 1.000 22.58 22.58
- - Nails Paslode 2.8x51mm stainless steel 1100nr box. Nr 32.000 > > > > Bx 1.000 81.75 81.75
- - Anchor bolts M10x126mm. Nr 25.000 > > > > Ea 25.000 1.51 37.75
- - Screws 100mm Timberlok screws 50nr pack. Nr 115.200 > > > > Pack 3.000 33.42 100.26
- - Screws drywall 25mm 1000nr box. Nr 3599.000 > > > > Bx 4.000 5.28 21.12
- - Screws drywall 50mm 500nr box. Nr 0.000 > > > > Bx 1.000 6.65 6.65
- - Screws chippy screw 4.5x70mm 100nr box. Nr 200.000 > > > > Bx 2.000 5.83 11.66
- - Masonary plug brown 300nr pack. Nr 22.000 > > > > Ea 1.000 2.70 2.70
- - Screws chippy screw 4.5x50mm 200nr box. Nr 22.000 > > > > Bx 1.000 7.96 7.96
- - Nails 40mm oval 2.50kg pack. Nr 696.000 > > > > Ea 1.000 11.44 11.44
- - Screws chippy screw 4.0x25mm 200nr box. Nr 43.000 > > > > Bx 1.000 3.57 3.57
- - Fixings Plain Round Head Nail Galvanised 3.35x65mm PK2.5Kg Nr 421.000 > > > > Pack 1.000 10.74 10.74
- - Frame fixings 8.0x100mm each. Nr 96.000 > > > > Ea 96.000 0.40 38.40
- - Steel joist hangers (timber to timber straps) Nr 7.000 > > > > Ea 7.000 1.50 10.50

0.00 565.19
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Tool Hire
Description Hire UoM Section Quantity Rate £ Total £
Tool hire, plate compactor for the above task. Dy Tool Hire 1.000 31.68 31.68
Tool hire, petrol power float for floor slab. Dy Tool Hire 1.000 39.60 39.60
Tool hire, plate compactor for the above task. Dy Tool Hire 1.000 31.68 31.68
Tool hire, cement mixer 6/4 diesel. Hp Tool Hire 5.000 63.36 316.80
Tool hire, builders trestles. Hp Tool Hire 14.000 7.43 104.02
Tool hire, builders planks. Hp Tool Hire 23.000 2.97 68.31

Total Tool Hire (items excluded as instructed) 592.09

Plant Hire
Description Hire UoM Section Quantity Rate £ Total £
Portable site office. Wks Plant Hire 18.000 53.46 962.28
Portable storage container. Wks Plant Hire 18.000 43.56 784.08
Chemical site lavatory. Wks Plant Hire 18.000 42.57 766.26
Scaffolding by specialist, multiple lifts. Ls Plant Hire 211.104 29.70 6,269.79
Site scrape 200mm depth topsoil using a backhoe loader. Hp Plant Hire 11.000 41.58 457.38
Lay aside 50% topsoil reuse using a backhoe loader. Hp Plant Hire 4.000 41.58 166.32
Load balance into lorries inc 20% bulking using a backhoe loader. Hp Plant Hire 5.000 41.58 207.90
Excavations for cavity walls, using a backhoe loader. Hp Plant Hire 15.000 41.58 623.70
Excavations for internal/sleeper walls, using a backhoe loader. Hp Plant Hire 5.000 41.58 207.90
Load & deposit waste into lorries, using a backhoe loader. Hp Plant Hire 11.000 41.58 457.38
Excavate pad foundations, using a backhoe loader. Hp Plant Hire 1.000 41.58 41.58
Load & deposit waste into lorries, using a backhoe loader. Hp Plant Hire 1.000 41.58 41.58
Excavation for slab thickening, using a backhoe loader. Hp Plant Hire 1.000 41.58 41.58
Plant Hire, crane hire. Dy Plant Hire 1.000 425.00 425.00
Plant hire, lifting equipment, tile/slate conveyor. Dy Plant Hire 1.000 81.18 81.18

Total Plant Hire 11,533.91

Waste Removal (Skip Roundup Calculation) Section Skips Rate £ Total £
Excavate & scrape out for slab. Garage floor 0.264 180.00 47.52
Clear waste into skips. Brickworks 1.143 180.00 205.74
Clear waste into skips. Roof covering 0.849 180.00 152.82
Additional skips 0.000 180.00 0.00
Total £ 2.256 180.00 406.08
Total loads = Roundup to next skip 3.000 180.00 540.00
Extra-over for roundup 0.744 180.00 133.92
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Waste Removal (Load Roundup Calculation) Section Loads Rate £ Total £
Load waste into trucks, labour included above. Enabling works 1.241 200.00 248.20
Bulk waste removal. Excavations & foundations (waste includes 20% bulking) 4.907 200.00 981.40
Bulk waste removal. Excavations & foundations (waste includes 20% bulking) 0.203 200.00 40.60
Total £ 6.351 200.00 1,270.20
Total loads = Roundup to next load 7.000 200.00 1,400.00
Extra-over for roundup 0.649 200.00 129.80
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Scope of Estimation & Limitations

Considerations: We recommend that the following be taken into account prior to finalising your tender price or budget costs.

Estimators Online Limited and its trade partners will accept no liability for any loss. It is the customer’s responsibility to satisfy themselves that all the intended works are covered
within the final tender or finalised budget costs. The following information should enable you to fully adjudicate our interpretation of the costs.

Material  Costs:  For  Architects,  Self  Builders  and  Home  Owners.  Please  note  that  for  each  item  listed  in  the  material  section  the  prices  given  Local  Market  Prices.  They  are
estimated prices of what most small builders who buy in moderate volume will pay a supplier. Discounts may be available for purchases in larger volume. Estimators Online Limited
reserves the right to change these prices at any time without prior notice.

Material  Costs:  For  Direct  Builder  users.  Please  note  for  each  item  listed  in  the  material  section,  the  prices  given  are  either  the  price  you  have  set  online  using  our  website
interactive functions or Local  Market  Prices,  or  materials priced by your preferred merchant.  Estimators reserve the right  to change any of  the Local  Market  Prices without prior
notice. For more information on our online interactive functions call 0161 286 8601.

Material Delivery: The supplier generally absorbs the cost of delivery to site, although we recognise some materials and plant may incur delivery charges. Due to the complexity of
material variants and unknown distances between the supplier and site we have not included any delivery costs. We have included in the summary time off site for a labourer-driver
for the day-to-day collection and delivery of materials, plant and equipment.

Special Order Materials: Prior to finalising your build costs we recommend you view the section "Special Order Materials" This section itemises materials that are not commonly
found in stock at Builders Merchants. The prices we have used are indicative estimated values and require pricing directly from the source of supply.

Unit Times include the time to perform the task per unit of measurement and will usually include associated tasks such as: unloading and storing of materials, plant & equipment,
normal time lost for breaks and regular cleanup of construction debris. As we have not visited the site, have no first hand experience of the customer requesting this estimate, no
knowledge of the tradesmen performing the works and have no record of how much work the crew assigned to the job can handle, we have assumed the following in setting the unit
times  within  this  estimate:  that  the  principal  builder  and  tradesmen  selected  to  perform  the  work  are  qualified  career  minded  professionals.  Estimators  Online  Limited  produce
estimates for Builders, Tradesmen, Builder’s Merchants, Architects and Private Individuals. This criterion is used for all customer types.
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Supervision Costs: The labour cost of the principle or the principle’s foreman is not included in the labour costs; these have been added in preliminaries. We have assumed that
50% of all non-productive time is spent in a supervisory or management role. To calculate the cost we use the project duration in weeks multiplied by 50% of the foreman’s rate. We
are aware that some small builders do not employ a foreman. In these instances we recognise the principle as the foreman. Trade customers can amend this rate free of charge on
request call 0161 286 8601 for more information.

Builders Contingencies (BC%): Depending on the type of work, we will include by default either 2.5% or 5% builders internal contingencies. The allowance allocated is intended to
cover any anomalies for any circumstance that the builder would not normally be able to reclaim from the client. It is important to note that Builders Contingencies should not be
confused with (Client Contingencies). Trade customers can customise the BC% margin free of charge on request call 0161 286 8601 for more information.

Fluctuation: The differences between estimates can vary. Even when tendering builders are pricing using identical information there is room for legitimate disagreement on what the
correct  costs  are.  In  our  experience,  for  career  minded professional  builders  the  fluctuation  should  be  within  20%.  For  this  reason we have  included a  proposed contract  price
section in  the estimate,  in  this  section we have placed our  proposed cost  as  the centre  price and shown total  costs  plus  and minus 10% giving a  20% fluctuation between the
highest and the lowest. Assuming all tenderers have accurately included all elements the client should receive all tenders within this price band.

Limitations: Estimators Online Limited does not conduct site surveys and has no knowledge of the true topography of the site. We therefore exclude works such as: landscaping,
garden  walling,  fencing,  driveways  &  paving.  Estimators  Online  Limited  do  not  price  Wall/Floor  Coverings  or  Kitchen,  Utility  or  Wardrobe  installations,  due  to  the  vast  ranges
associated with these items. In addition, Estimators Online Limited excludes works such as: Intruder alarms and CCTV installations. If your project includes any of these items, you
should obtain prices from the source of supply or a specialist sub-contractor.

Network/TV/Satellite installations: where applicable we include first fix cabling and completed face plates. All cable tails will be located in a centralised position for final installation
by others.

Estimators Online Limited is happy to answer any questions relating to its  services and explain how we apply the costs.  Free telephone assistance is available from 9:00AM to
5.00PM Monday to Friday except Bank Holidays Telephone 0161 286 8601.

E&OE

Estimators Online Limited, 5th Floor, 196 Deansgate, Manchester, M3 3WF
Registered in England: 04915640 Tel: 0161 286 8601
VAT Reg No: 302 6178 32
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